

4.0 REFERENCE

MOM 20241107: Compliance to SOx NOx as per the project datasheet requirement.

Table 4-1: Reference Documents

Document Number	Document Title
TE-PR-063	Numbering of Engineering Drawings Procedure
PP-30001-50150-GG-000-50-00-001	Project Execution Plan
RP-500-00-037	Basic Engineering Design Data Specification
30001-50150-BH-000-00-20-802	Process Flow Diagram – Buhasa – Rental Compression Facilities – Technical
30001-50150-BH-000-00-30-801	P&ID – Buhasa – Rental Compression Facilities – Short Term – Technical
DOD-30001-50150-BH-000-00-00-801	Tie-In Philosophy – Bu-Hasa – Technical
DOD-30001-50150-BH-000-00-00-803	Operating, Control & Safeguarding & Flare/Blowdown Philosophy – Buhasa
30001-50150-BH-000-00-20-801	Cause and Effect Diagram – Buhasa (Technical)
NM-30001-50150-BH-000-13-00-801	Tie-in List – Buhasa (Technical)
30001-50150-BH-000-13-60-801	Plot Plan – (Short Term) Bu-5 (Buhasa) Technical
30001-50150-BH-000-13-12-807	Piping General Arrangement (Short Term) BU-5 (Buhasa) (Technical)
30001-50150-BH-000-17-23-801	Civil General Arrangement (BU-5 Buhasa Short Term Technical)
30001-50150-BH-000-14-23-801	Grading Plan (BU-5 Buhasa - Short Term – Technical)
RPT-30001-50150-BH-000-17-00-803	Geotechnical Investigation Survey Report for Short Term Rental Facility & BOP Area – Buhasa
RPT-30001-50150-BH-000-17-00-804	Report for Topographical and Underground Survey – Buhasa

Wangler

Document Number	Document Title
30001-50150-BH-000-15-80-806	Telecommunication Systems Block Diagram – Telephone System Short Term Buhasa (Technical)
30001-50150-BH-000-15-24-801	Telecommunication Systems Block Diagram – FO Network Short Term Buhasa (Technical)
DOD-30001-50150-BH-000-15-00-810	Updation of Control System Architecture – Buhasa (Technical)
NM-30001-50150-BH-000-15-00-802	ESD Instrument IO List – Buhasa (Technical)
RPT-30001-50150-BH-000-61-00-803	HAZOP Study Report – Buhasa
RPT-30001-50150-BH-000-61-00-806	Safety Integrity Level Report – Buhasa

ADNOC HSE Standards

Following latest ADNOC HSE standards will be followed for this PROJECT, whenever applicable.

Table 4-2 : ADNOC HSE

MOM 20241107: Compliance to SOx NOx as per the project datasheet requirement.

Document Number	Document Title
HSE-GA-ST01	HSE Governance Framework
HSE-GA-ST02	HSE Management System Manual
HSE-GA-ST03	Critical HSE Roles & Competence
HSE-GA-ST04	Incident Notification, Reporting & Investigation
HSE-GA-ST05	Contractor HSE Management
HSE-GA-ST06	Project HSE Plan
HSE-GA-ST07	HSE Design Philosophy
HSE-GA-ST08	HSE Performance Monitoring & Reporting
HSE-GA-ST09	HSE Audit and Assurance
E-GA-ST10	Social Risk Management Standard

Wangler

Document Number	Document Title
HSE-GA-ST11	Life Saving Rules
HSE-GA-ST12	HSE Recognition & Accountability Framework
HSE-EN-ST01	Environmental Impact Assessment
HSE-EN-ST02	Pollution Prevention and Control
HSE-EN-ST03	Energy Management Systems
HSE-EN-ST04	Waste Management
HSE-EN-ST05	Environmental Performance Monitoring
HSE-EN-ST06	Biodiversity Protection
HSE-EN-ST07	Air Dispersion Modelling Techniques (TBC)
HSE-OH-ST01	Occupational Health Framework
HSE-OH-ST02	Occupational Health Hazards
HSE-OH-ST03	Occupational Health Risk Management (OHRM)
HSE-OH-ST04	Case Management & Rehabilitation
HSE-OH-ST05	Health Screening & Surveillance
HSE-OH-ST06	Food and Water Safety
HSE-OH-ST07	Contractor Welfare Management
HSE-OH-ST08	Physical Hazards Standard
HSE-OH-ST09	Chemical Hazards Standard
HSE-OH-ST10	Biological Hazards Standard
HSE-OH-ST11	Ergonomics Hazards Standard
HSE-OH-ST12	Indoor Air Quality Standard
E-OH-ST13	Psychosocial Hazards Standard

Wang Lei



**ADNOC GAS
DEFINE STAGE
PROJECT P5.0 (P5)**

**SCOPE OF WORK FOR
RENTAL COMPRESSION FACILITY**



DOCUMENT NO.:DOD-30001-50150-GG-000-00-00-090

REV.: 4

Page 14 of 170

Document Number	Document Title
HSE-OS-ST01	Work Management System (WMS) Framework
HSE-OS-ST02	Permit to Work
HSE-OS-ST03	Job Safety Analysis (JSA)
HSE-OS-ST04	Energy Isolation
HSE-OS-ST05	Defeat Management
HSE-OS-ST06	Simultaneous Operations (SIMOPS)
HSE-OS-ST07	Compressed Gas Cylinders
HSE-OS-ST08	Confined Space
HSE-OS-ST09	Electrical Safety
HSE-OS-ST10	High Pressure Water Jetting
HSE-OS-ST11	Control of Equipment in Classified Hazardous Areas
HSE-OS-ST12	Explosives
HSE-OS-ST13	Hazardous Substances
HSE-OS-ST14	Cutting, Welding & Allied Processes
HSE-OS-ST15	Excavation
HSE-OS-ST16	Scaffolding
HSE-OS-ST17	Manual Handling
HSE-OS-ST18	Abrasive Blasting & Spray Painting
HSE-OS-ST19	Lifting Operations
HSE-OS-ST20	Personal Protective Equipment
HSE-OS-ST21	Management of Hydrogen Sulphide
E-OS-ST22	Working at Height

Wangler

Document Number	Document Title
HSE-OS-ST23	Diving Operations Safety
HSE-OS-ST24	Marine Operations Safety
HSE-OS-ST25	Road Transport Operations Safety
HSE-OS-ST26	Air Transport Operations Safety
HSE-OS-ST27	Hazard Communication
HSE-OS-ST28	Office Safety
GP&E-GAIPS/STD07	HSECES Management
HSE-OS-ST30	Management of Technical Changes
HSE-OS-ST31	Management of Downgraded Situations (DGS)
HSE-RM-ST01	HSE Risk Management System
HSE-RM-ST02	HSE Impact Assessment (HSEIA)
HSE-RM-ST03	HAZID/ENVID/OHID
HSE-RM-ST04	Hazard & Operability Study (HAZOP)
HSE-RM-ST05	SIL Determination
HSE-RM-ST06	Control of Major Accident Hazards (COMAH)
HSE-RM-ST07	Escape Evacuation & Rescue Assessment (EERA)
HSE-RM-ST08	Emergency System Survivability Assessment (ESSA)
HSE-RM-ST09	Fire Safety Assessment (FERA)
HSE-RM-ST10	Quantitative Risk Assessment (QRA)
HSE-RM-ST11	Project HSE Review (PHSER)
HSE-RM-ST12	Pre-Startup Safety Review (PSSR)
E-RM-ST13	Inherently Safer Design

Wang Lei

Document Number	Document Title
HSE-RM-ST14	CFD Dispersion & Explosion Modelling
HSE-CE-ST01	Emergency Response and Crisis Management
HSE-CE-ST02	Oil Spill Response
HSE-CE-ST03	Fire and Rescue Operations
HSE-CE-ST05	Emergency Response Plan

5.0 DEFINITIONS

For this document, the following definitions are listed:

Table 5-1: Definitions

DEFINITION	DESCRIPTION
COMPANY	ADNOC GAS (AG) for whom the SERVICES are being performed by ENGINEERING CONTRACTOR.
ENGINEERING CONTRACTOR	Amec International Limited – Abu Dhabi (WOOD.) was appointed by COMPANY to perform FEED Study (under DEFINE phase) as described in this contract & shall be responsible to provide FEED Dossiers including the EPC Packages consisting of all project deliverables sufficient to tender and award lump sum EPC contract for EXECUTE phase of the project
Balance of Plant (BOP) EPC CONTRACTOR	CONTRACTOR appointed by COMPANY who shall be responsible for Engineering, Procurement and Construction (under EXECUTE phase).for Balance of Plant scope.
PMC	Project Management Consultant appointed by Company for the PROJECT
PMT	Project Management Team
PROJECT	PROJECT 5.0 (P5)
FACILITIES	AG Offshore Assets - Das Facilities 1. Existing IGD facilities

Wangler